

Union County  
General Services Department  
Purchasing Division

**ADDENDUM 1**  
To  
**Jesse Helms Park Entrance**  
**Bid #2010-008**

**DATE:** January 26, 2010

**FROM:** Nicole Hatch  
Union County  
500 N. Main Street  
Suite 8  
Monroe, NC 28112

**TO:** All Plan Holders

**COPY:** David Eberspeaker, CME  
Frances Gallagher, CME  
File

---

This Addendum becomes a part of the Contract Documents and modifies the original Contract Documents issued January 26, 2010. **Please acknowledge receipt of this Addendum in the appropriate place in the Bid Form.**

**CLARIFICATIONS TO CONTRACT PROVISIONS:**

- (1) There will be no asphalt or fuel price adjustments under this contract.
- (2) In the second paragraph on page Invitation to Bid – 2, replace *sixty (60) days* with *forty-five (45) days*.
- (3) In Article 18, Section 18.01 of the Instructions to Bidders, replace *sixty (60) days* with *forty-five (45) days*.
- (4) In Item No. 2 on page BF-1, replace *60 days* with *45 days*.
- (5) In Item No. 5 on page BF-10, replace *60 days* with *45 days*.
- (6) On page Supplementary Conditions – 2, insert the following:

*SC-2.03. Commencement of Contract Times: Notice to Proceed. Delete the last sentence of Paragraph 2.03A of the General Conditions and add the following new sentence:*

*In no event will the Contract Times commence to run later than the forty-fifth day after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever date is earlier.*

- (7) Replace the first sentence in Item No. 5 on page BF-5 with the following:

*BIDDER agrees to (1) achieve Substantial Completion of the Work within 165 calendar days after the date of the Notice to Proceed and (2) to achieve Final Completion of the Work within 180 calendar days after the date of the Notice to Proceed.*

- (8) The existing wood bollards/posts that will be removed on the project will not be re-installed. The Wood Bollard detail on Plan Sheet 2B shall be deleted, and the references to the placement of bollards on the east side of the bridge on Plan Sheet 4 shall be deleted. Also, the paragraph under Item V.1. on page Measurement and Payment – 9 shall be replaced with the following:

*There is no additional payment for removal of existing wood bollards. The entire cost of this work shall be included with the various pay items.*